
 

 

South King Fire and Rescue 

Station 60 Facility Improvements 

 

ADDENDUM #1 
April 10, 2019 

 

TO ALL BIDDERS: 

 

The Bid Documents issued March 20, 2019 for the project noted above are amended by this 

Addendum #1. 

 

Receipt of this addendum shall be acknowledged by inserting its number in the space 

provided on the bid form. 

 

PROJECT MANUAL AND DRAWING ITEMS 

 

ITEM 1.    Section 00110 TABLE OF CONTENTS  

a. ADD Section 05500 Metal Fabrications, 8 pages 

ITEM 2.    Section 00110 TABLE OF CONTENTS:  

a. DELETE Section 072600 Vapor Barriers 

ITEM 3.    Section 00110 TABLE OF CONTENTS:  

a. DELETE Section 221400 Facility Storm Drainage 

ITEM 4.    Section 00110 TABLE OF CONTENTS:  

a. DELETE Section 238200, Terminal Heating Units  

ITEM 5.    Section 233400 HVAC FANS  

a. REVISE 2.2 Utility Set A:   Manufactures: Greenheck, Cook or approved Equal.  

ITEM 6.    Section 233400 HVAC FANS  

a.  DELETE 2.2 E 1. UL -705 Rated   

ITEM 7. FA2.00 ADD drawing, Fire Alarm Legend and Notes, Bldg. 2 

ITEM 8. FA2.01 ADD drawing, Fire Alarm Riser Diagram and Notes, Building 2 

ITEM 9. FA2.02 ADD drawing, Building 2 – Fire Alarm Layout Plan  

 

ATTACHMENTS 

1) Electrical Addenda, 2 pages. 

2) Fire Alarm Sheets FA2.00, FA2.01, FA2.02. 

3) Revised Sheets E10.01, E21.22, E00.01. 

4) Pre-bid Walkthrough Sign-In Sheet 1 page. 

5) Pre-Bid Walkthrough Agenda, 2 pages. 

6) Architectural Substitution Requests, 2 pages. 

7) Mechanical Substitution Requests, 1 page. 

 

END OF ADDENDUM 









South King Fire and Rescue 

Station 60 

 

South King Fire and Rescue Facility Improvements 
 

ELECTRICAL ADDENDUM #1 
April 09, 2019 

 

DRAWINGS 

 

ELECTRICAL 

 

ITEM 1. E00.01 – Electrical Legend 

a. REVISE door position switch description as shown on the revised sheet.  

b. ADD CATV outlet description as shown on the revised sheet.  

ITEM 2. ED1.12 – Level 1 Power & Systems Demo Plan 

a. ADD the following to demolition note 1:  “Turn the generator over to the 

Owner.”  

ITEM 3. E10.01 – Electrical Site Plan 

a. ADD construction notes 6 and 7 as shown on the revised sheet.  

ITEM 4. E21.12 – Building 2 - Power Plan 

a. ADD J-box for access control panel in IT/STORAGE 2-107. Locate J-box at +84” 

aff on north wall at grid line 5. Connect to circuit C-39. 

ITEM 5. E21.22 – Building 2 Systems Plan 

a. ADD (1) 3” conduit from IT/STORAGE 2-107 to NEW REPAIR BAY ADDITION 2-

112 as shown on the revised sheet.  

b. ADD CATV outlet in BREAK ROOM 2-108 as shown on the revised sheet.   

 

SPECIFICATIONS 

 

ELECTRICAL  

 

ITEM 1. DIVISION 28 50 05 – Radio Dispatch Alert and Paging 

a. ADD section 2.2.E.2 to read ‘Audio amplifier shall be from TOA model 900 MK 

2.’ 

 

SUBSTITUTION REQUESTS  

 
 SUBSTITUTION REQUEST REVIEW LOG 

 
Approval applies to manufacturer only and does not relieve the Contractor/Supplier from the 
responsibility of meeting all applicable requirements of the Plans and Specifications. 
 
The following representatives and manufacturers have further agreed upon the following: 
 



South King Fire and Rescue Station 66 Facility Improvements 

Addendum #1 

Page 2 

 

1. The proposed substitution does not affect dimensions shown on drawings. 

2. The undersigned will pay for changes to the building design, including engineering design, 
detailing and construction costs caused by the requested substitution. 

3. The proposed substitution will have no adverse effect on other trades, the construction 
schedule, or specified warranty requirements. 

4. Maintenance and service parts will be locally available for the proposed substitution. 

5. The proposed substitution will have no effect on applicable codes. 

6. The manufacturer's guarantees or warranties of proposed product are equivalent to, or 
exceed, that of the specified product. 

 

 

Specification 
Section 

Product Proposed Substitution Comment 

26 5000 Lighting – RL1 Portfolio, Lithonia APPROVED 

26 5000 Lighting – RL2 
Pinnacle lighting, Mark 
Architectural lighting  

APPROVED 

26 5000 Lighting – SL1 Metalux, Columbia lighting  APPROVED 

26 5000 Lighting – SL2 Metalux, Columbia lighting APPROVED 

26 5000 Lighting – WL1/WL1E 
McGraw-Edison, Hubbell 
Lighting 

APPROVED 

26 5000 Lighting – EX1 Emergilite, Hubbell Lighting  APPROVED 

26 5000 Lighting – EX2 Emergilite, Dual lite APPROVED 

26 0923 
Network Digital Lighting 
Control 

Intelligent Lighting Controls  

Approval 
subject to 
owner’s 
review 

 

 

  

 
 

 

 

END OF ADDENDUM #1 











 

 

PRE-BID WALK-THROUGH AGENDA 

 

Project Name: South King Fire & Rescue Station 60 

 

Meeting Date:    April 3, 2019 

Prepared By:    Ed McManamna 

1. Welcome and Introduction of Project Team Members 

A. SKF&R Project Manager:  DC Dave Mataftin. 

B. Rice Fergus Miller:  Ed McManamna, Project Manager. 

C. Other Consultant Team Members:  RFM Project Manager – Ed McManamna, Reid Middleton, 

Structural & Civil Engineers, Sider & Byers Mechanical Engineers and BCE Electrical Engineers. 

D. Please sign the Sign-In Sheet.  A list of today’s Attendees will be attached to today’s meeting 

notes and issued by addendum. 

E. Agenda for this morning: 

• General overview of the project and bidding procedures. 

• Tour existing site conditions. 

2. Bid Documents 

A. Bid documents may be obtained from American Reprographics Company for a deposit or from 

Builder’s Exchange as listed in the Advertisement for Bids. 

B. At ARC Public Planwell you can view drawings and project manual for free, download PDFs for 

a fee, or order a hard copy set with a deposit for pickup plus cost of shipping. 

3. General Description of the Work 

A. Renovation of existing building and a new addition for vehicle maintenance along with 

sitework. Mechanical, electrical, civil improvements. Site improvements, including pump test 

pit and generator. 

4. Advertisement for Bids 

A. Bids currently due 2:00 PM, April 16, 2019, at SKF&R Headquarters Station 62. 

5. Instructions to Bidders 

A. Bidders are reminded this project is subject to Washington State Prevailing Wages. 

6. Bid Form 

A. This is a single lump sum base bid for each Contract. 



South King Fire & Rescue Station 60  

Pre-Bid Meeting April 3, 2019 

Page 2 of 2 

 
B. The construction time to reach Substantial Completion is noted on the bid form. 

C. Alternates:  no Alternates at this time. 

D. Unit Prices:  no Unit Prices at this time.  

E. Allowances:  There are no Allowances at this time. 

7. Available Information – Section 003100 

A. Geotechnical Engineering Report is included in the Project Manual. 

8. 011100 Summary of Work 

A. Bidders are encouraged to review this section for the scope of work and work by owner. 

B. Phasing and Sequence of Work: No requirements. 

C. Permits:  The Fire District has building, mechanical and plumbing permits in hand and 

electrical plan review underway.  All other trade permits are the responsibility of the 

contractor.   

D. Use of Premises:  Owner will not be occupying the facility during construction. 

9. 013100 Project Management and Coordination 

A. Preconstruction meeting with SKF&R, and weekly progress meetings at the jobsite.   

10. 016000 Product Requirements 

A. Substitution Requests are due 10 calendar days prior to bid. 

11. Closeout/Record Documents/Owner Training 

A. Bidders are encouraged to review Closeout requirements, record drawings, and O&M sections 

of the project manual.   

12. Contract Award and Start Date 

A. Schedule:  Pending receipt of a responsive and responsible bid within the District’s budget 

for this project, it is the intent of the District to request approval of the Bid by the Board 

of Commissioners on or about April 23, 2019. With Board approval, it is the intent to 

execute a contract and NTP issued as soon as the required paperwork is submitted, i.e. 

Contractor Bond and Insurance documentation. 

13. Addendum 

A. No addenda issued at this time. Addendum 1 anticipated to be issued April 16th. 

14. Additional Owner Comments 

15. Attendee Questions and Site Tour   

END OF AGENDA 



South King Fire and Rescue Federal Way, WA
Station 60 Facility Improvement March 20, 2019

To: Architect:

Contractor:

SUBSTITUTION REQUEST FORM

Rice Fergus Miller, Inc.
275 511' Street, Suite 100
Bremerton, Washington 98337

We hereby submit for consideration the following product instead of specified item for above
project:

Section

Proposed Substitution:

Paragraph Specified Item

Attachments: (If not applicable, write N/A left of item number.)

No. 1: Complete product data.
No. 2: Drawings showing dimensional changes and other change to drawings.
No. 3: Complete description of all changes to specifications.
No. 4: Description of effect on other trades, other contracts, and contract completion date.
No. 5: List of differences between proposed and specified items.
No. 6: List of names and addresses of three similar projects on which product was used, date

of installation, and Architect's name and address.
No. 7: Cost impact.

Undersigned attests function and quality equivalent or superior to specified item.

Submitted by: (Person and Firm)

Date Phone Signature

Acceptance by Architect:

By: Accepted
Date: Accepted as Noted
Remarks: Not Accepted

SECTION

SUBSTITUTION REQUEST FORM 012500A - 1

N/A
N/A
N/A
Yes
Yes

N/A

Yes

Sarah Lyons Valhalla Construction Products 

04/08/2019 (253) 301-3831

095123 2.3 - 2.4 Armstrong Cortega Second Look II 2767

Rockfon Pacific 261

Sarah Feenstra
04/08/2019
Manufacturer Approved



South King Fire and Rescue Federal Way, WA
Station 60 Facility Improvement March 20, 2019

To: Architect:

Contractor:

SUBSTITUTION REQUEST FORM

Rice Fergus Miller, Inc.
275 511' Street, Suite 100
Bremerton, Washington 98337

We hereby submit for consideration the following product instead of specified item for above
project:

Section

Proposed Substitution:

Paragraph Specified Item

Attachments: (If not applicable, write N/A left of item number.)

No. 1: Complete product data.
No. 2: Drawings showing dimensional changes and other change to drawings.
No. 3: Complete description of all changes to specifications.
No. 4: Description of effect on other trades, other contracts, and contract completion date.
No. 5: List of differences between proposed and specified items.
No. 6: List of names and addresses of three similar projects on which product was used, date

of installation, and Architect's name and address.
No. 7: Cost impact.

Undersigned attests function and quality equivalent or superior to specified item.

Submitted by: (Person and Firm)

Date Phone Signature

Acceptance by Architect:

By: Accepted
Date: Accepted as Noted
Remarks: Not Accepted

SECTION

SUBSTITUTION REQUEST FORM 012500A - 1

N/A
N/A
N/A
Yes
Yes

N/A

Yes

Sarah Lyons Valhalla Construction Products 

04/08/2019 (253) 301-3831

066400 2.2 Marlite Standard FRP

Nudo FiberLite

Sarah Feenstra
04/08/2019
Manufacturer Approved



James Whigham, PE
4/9/19


